

PLUMLEY

ENGINEERING

Civil and Environmental Engineering

July 21, 2025

*** VIA EMAIL: supervisor@marlboroughny.us ***

The Honorable Scott Corcoran
Town Supervisor
TOWN OF MARLBOROUGH
21 Milton Turnpike
Milton, New York 12547

RE: Landfill Cap Repair Award Recommendation
Town of Marlborough, Ulster County, New York
Project No. 2025038

Dear Supervisor Corcoran:

Following review of the two bids submitted for the cap repair at the former Town of Marlborough Landfill, located at 20 Bailey's Gap Road in Highland, New York, Plumley Engineering, P.C. recommends the Town accept the attached proposal submitted by Argenio Bros. Inc.

Jordan Ely, P.E. of Premier Construction Services Hudson Valley Inc., who provides construction administration services on behalf of Argenio Bros. Inc., has confirmed Argenio Bros. is prepared to begin work on or around August 25, 2025.

Please let us know if you have any questions or require any additional information or other formal documentation to proceed with the award.

Sincerely,

PLUMLEY ENGINEERING, P.C.



David K. Meixell, P.E.

DKM/cep
Attachment

cc: Mr. Noel Russ, CHMM, Antea Group (w/attachment)
[via email: Noel.Russ@anteagroup.us]

ARGENIO BROS.

GENERAL CONTRACTORS • HEAVY HIGHWAY CONSTRUCTION

2 Argenio Dr., New Windsor, NY 12553

P: 845-561-5102 F: 845 561-5410

Proposal for:

Sealed RFP - Town of Marlborough Landfill Cap Repairs

Contract No. TM-071425

Town of Marlborough

Attention: Town Clerk

21 Milton Turnpike

PO Box 305

Milton, NY 12547

Firm Overview

ARGENIO BROS.

GENERAL CONTRACTORS • HEAVY HIGHWAY CONSTRUCTION

2 Argenio Dr., New Windsor, NY 12553

P: 845-561-5102 F: 845 561-5410

July 14, 2025

Town of Marlborough
21 Milton Turnpike
Milton, NY 12547

Re: Town of Marlborough Landfill Cap Repair – Contract No. TM-071425

Dear Mr. Russ:

Please allow us to introduce our company to you. Argenio Bros. is a Site and Highway Construction Small Business Firm located in New Windsor, New York. We have successfully completed numerous site and highway construction projects for agencies such as the United States Military Academy at West Point, the New York Air National Guard, New York State Department of Transportation, Port Authority of NY & NJ and many other public and private agencies. Our average annual volume is approximately \$30 million dollars.

These projects are very diverse and involve earth moving, drainage, water, sewer, structural concrete, utility installations, and concrete and asphalt pavements. Our bonding capacity is in excess of \$40 million dollars and our management personnel have over 100 years of experience combined. As a bondable company, we self perform approximately 70% of awarded projects.

Our most recent landfill project was a complete liner installation for the Town of Monroe, NY back in 2007.

Competitive pricing and our four generations of construction experience will help to ensure the successful and cost-effective completion of your project.

Please contact Albert Argenio or Jordan Ely at your convenience for further information about our firm.

Respectfully,

Genaro J. Argenio
President

75 YEARS OF CONSTRUCTION IN SOUTHERN NEW YORK
AN EQUAL OPPORTUNITY EMPLOYER

CONTRACTS COMPLETED

FIRM: Argenio Bros. Inc.

Project Name, Location & Description	Owner	Design Engineer	Award Date	Date Completed	Contract Amount	% of Work Performed by Own Forces
D265004 Rt 17M Paving & Drainage Highway Paving/Drainage Rt 17M from Rt 94 to Monroe Village Line	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	06/01/23	12/04/23	\$5,750,750.00	80%
USPS Governors Drive Post Office Parking Lot & Sidewalk Recon and Install of Electrical Vehicle Charging Stations	USPS-Mid Hudson, NY 99 Governor Drive Newburgh, NY 12550	GPD Engineering & Architecture 520 South Main St., Suite 2531 Akron, OH 44311 330-572-2100	5/1/2023	07/29/24	\$1,992,950.89	85%
New York Air National Guard Repr Shoulders ACFT Park Apron - 105th Airlift Wing Stewart Air National Guard Base	New York Air National Guard 1 Maguire Way Newburgh, NY 12550 845-563-2832	Burns McDonnell 10 North Park Pl Suite 330 Morristown, NJ 07960 973-884-8701	09/28/23	05/14/24	\$172,172.00	85%
D265188 Route 44 Pavement Resurfacing Pavement Resurfacing including milling, paving, repairing drainage structures, concrete sidewalks, DWUs and striping	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	03/26/24	11/30/24	\$5,925,925.00	80%
				Total Page 4	\$13,841,797.89	

CONTRACTS COMPLETED

FIRM: Argenio Bros. Inc.

Project Name, Location & Description	Owner	Design Engineer	Award Date	Date Completed	Contract Amount	% of Work Performed by Own Forces
Legoland New York Installation of storm & sanitary sewer, water-main service, entrance road construction Goshen, NY	Legoland New York One Legoland Drive Carlsbad, CA 92008 760-444-5601	Lanc & Tully Engineering PO Box 687 Goshen, NY 10924 845-294-3700	03/01/18	01/31/21 Prime	\$12,902,171.00	80%
Legoland New York Subbase & Binder Installation of subbase and asphalt for roads and parking lots	Legoland New York One Legoland Drive Carlsbad, CA 92008 760-444-5601	Lanc & Tully Engineering PO Box 687 Goshen, NY 10924 845-297-3700	8/19/2019	08/31/21 Prime	\$7,612,682.00	88%
Legoland New York Site gas distribution including installation of underground gas service piping	Legoland New York One Legoland Drive Carlsbad, CA 92008 760-444-5601	Lanc & Tully Engineering PO Box 687 Goshen, NY 10924 845-294-3700	05/31/19	04/19/21 Prime	\$1,237,754.04	80%
Middletown CSD Site & Play Area Imp Includes repair & replacement of asphalt paving, concrete sidewalks, stormwater retention system, new play areas and improvements to existing at 3 difference schools	Middletown Centr. School Dist. 223 Wisner Ave. Middletown, NY 10940 845-326-1134	KG&D Architects, PC 285 Main St. Mount Kisco, NY 10549 914-666-5900	12/09/20	09/2021 Prime	\$5,026,462.00	80%
Legoland New York Site Electrical Excavation & Backfill	Legoland New York One Legoland Drive Carlsbad, CA 92008 760-444-5601	Lanc & Tully Engineering PO Box 687 Goshen, NY 10924 845-294-3700	09/03/2019	7/23/2021 Subcontractor	\$1,749,000.00	100%
Legoland New York Hardscapes - Concrete work including concrete sidewalk and pavers, storm drain, and low voltage electrical trenching	Legoland New York One Legoland Drive Carlsbad, CA 92008 760-444-5601	Lanc & Tully Engineering PO Box 687 Goshen, NY 10924 845-297-3700	2/24/2020	08/16/2021 Prime	\$12,218,131.00	70%
Capital Improvements Ph 2: Florida UFSD Work includes site construction- Parking lot, guiderail, entrance drive and sidewalk replacement	Florida Union Free School Dist 51 North Main St. PO Drawer 757 Florida, NY 10921-0757 845-651-3095	BBS Architects 244 East Main St. Patchogue, NY 11772 631-475-0349	4/26/21	08/27/2021 Prime	\$732,269.00	80%
Legoland New York Offsite construction including road widening	Legoland New York One Legoland Drive Carlsbad, CA 92008 760-444-5601	Lanc & Tully Engineering PO Box 687 Goshen, NY 10924 845-294-3700	06/01/19	12/01/21 Prime	\$6,725,309.00	80%
Marlboro CSD 2019 Capital Project Safety & security site modifications at MMS including utilities, hard surfacing and landscaping	Marlboro Central School Dist. 21 Milton Turnpike, Ste 100 Milton, NY 12547 845-236-8000	CS Arch 19 Front Street Newburgh, NY 12550 845-561-3179	06/05/20	04/01/22 Prime	\$3,078,900.00	80%
D264576 Rt 17M Asphalt Milling & Paving Asphalt milling & paving on Route 17M in the Village & Town of Goshen & Town of Wawayanda	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232 518-457-6195	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232 518-457-6195	11/29/2021	7/31/2022 Prime	\$6,329,329.00	80%
D264623 Route 218 Paving Paving route 218 West Pont HWY and Old State Road, Village of Highland Falls	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232 518-457-6195	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232 518-457-6195	12/17/2021	12/30/2022 Prime	\$3,877,877.00	80%
HV Regional Airport Terminal Apron & Taxiway E&F Rehab	Dutchess County 626 Dutchess Turnpike Poughkeepsie, NY 12603 845-486-2085	C&S Engineers, Inc. 499 Col. Eileen Collins BLVD. Syracuse, NY 13212 315-455-2000	4/21/2022	08/15/23 Prime	\$1,690,813.61	80%
Sterling Street Sanitary Sewer & Stormwater Reconstruction Replacement of sanitary sewer, lateral service connections, by pass pumping and site restoration.	City of Kingston 420 Broadway Kingston, NY 12401 845-331-0080	Greenman-Pedersen, Inc. 15 Railroad Ave., Suite 301 Kingston, NY 12401 845-203-1280	1/27/2023	06/21/23 Prime	\$722,688.42	80%
GTI Warwick Corporate Park Complete Site Work for New Building	Fiorello Pharmaceuticals, Inc. 325 West Huron St., Suite 700 Chicago, IL 60654	PS&S One Larkin Plaza, 2nd Floor Yonkers, NY 10701 914-509-8600	9/8/2021	09/06/23 Subcontractor	\$9,293,940.00	80%
East Broadway Cty Rd 173 Rehabilitation Install Curb & Sidewalk, Drain Modifications, Asphalt Pavement, Signage & Striping	Sullivan County 100 North Street Monticello, NY 12701 845-807-0515	Stantec Consulting Services 1450 NY 300 Newburgh, NY 12550 845-562-3430	3/21/2022	09/29/23 Prime	\$6,012,634.38	80%
				Total Page 3	\$79,209,960.45	

CONTRACTS COMPLETED

FIRM: Argenio Bros. Inc.

Project Name, Location & Description	Owner	Design Engineer	Award Date	Date Completed	Contract Amount	% of Work Performed by Own Forces
Orange County Government Center Capital Improvements to County Building Including Site Work Goshen, NY	County of Orange 2455-2459 Route 17M Goshen, NY 10924 845-291-2750	Clark Patterson Lee 103 Executive Dr. Suite 202 New Windsor, NY 12553 845-567-6700	05/2016	10/2017 Subcontractor	\$2,562,050.00	80%
NYS Route 211 Pedestrian & Landscape Improvements including sidewalk installation and culvert extension Town of Wallkill, NY	Town of Wallkill 90 Tower Dr. Middletown, NY 10941 845-692-7826	HVEA Engineers 560 NYS Route 52 Beacon, NY 12508 845-838-3600	03/2017	12/2017 Prime	\$1,732,732.00	75%
D263138 Route 45 Reconstruction Reconstruction & realignment of highway in Chestnut Ridge, NY	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232 518-457-6195	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232 Sanjay Joseph: 845-476-6057	05/2016	11/2017 Prime	\$5,266,519.00	80%
Wappingers CSD District Wide Renovations including demo, earthwork, trenching, asphalt Wappingers Falls, NY	Wappingers CSD 25 Corporate Park Dr. Hopewell Junction, NY 12533 845-298-5000	Rhinebeck Architecture 21 East Market St. Rhinebeck, NY 12572 845-876-2832	05/2018	10/2018 Prime	\$4,072,629.00	80%
Carmel Park & Athletic Complex Construction of athletic fields including storm water management	Town of Carmel 60 McAlpin Ave. Mahopac, NY 10541 845-628-1500	Insite Engineering 3 Garrett Place Carmel, NY 10512 845-225-9690	10/2018	08/2019 Prime	\$1,338,217.00	95%
Chalet Road Construction of new road including water sanitary/storm/force main sewer, bridge work	EPR Concord II, L.P. 909 Walnut St., Suite 200 Kansas City, MO 64106 816-472-1700	Langan Engineering 1 N Broadway Suite 910 White Plains, NY 10601 914-323-7400	05/2017	08/2019 Prime	\$14,925,898.89	80%
Village of Wappingers Utility Improvements Construction of sanitary sewer and water distribution replacements and repairs Wappingers Falls, NY	Village of Wappingers Falls 2582 South Ave. Wappingers Falls, NY 12590 845-297-8773	KC Engineering 56 Main St. Poughkeepsie, NY 12601 845-228-3888	05/2018	08/2019 Prime	\$7,252,502.00	88%
W.A. Carter Elementary Site improvements, storm sewer, construction of curbs, walks & asphalt paving	ECSD of Middletown 223 Wisner Ave. Middletown, NY 845-326-1134	KG&D Architects 285 Main St. Mt. Kisco, NY 10549 914-665-5900	11/2018	08/2019 Prime	\$3,247,709.00	85%
Woodbury Commons Underground Utility Relocation including underground electric duct bank/conduit, fiber structures, sewer line realignment/mill & pave	Premium Outlet Partners, L.P. 498 Red Apple Court Central Valley, NY 10917	P.S. & S. Engineers, P.C. PO Box 4039 Warren, NJ 07059	02/2018	04/2020 Subcontractor	\$1,629,100.00	80%
Repair Aircraft Parking Aprons & Shoulders Air National Guard including mill and overlay apron shoulders, concrete pavement repl., joint sealant repair and pavement marking	Department of Airforce 105 Airlift Wing (ANG) 1 Maguire Way Newburgh, NY 845-563-2831	Burns McDonnell 10 N. Park Place Ste. 330 Morristown, NJ 973-884-8701	3/4/2020	11/2020 Prime	\$3,255,255.00	80%
				Total Page 2	\$45,282,611.89	

CONTRACTS COMPLETED

FIRM: Argenio Bros. Inc.

Project Name, Location & Description	Owner	Design Engineer	Award Date	Date Completed	Contract Amount	% of Work Performed by Own Forces
Partial Parallel Taxiway "K" Dutchess County Airport Wappingers Falls, NY	Dutchess County DPW 626 Dutchess Turnpike Poughkeepsie, NY 12603 John Mouris: 845-463-6000	C&S Companies 499 Col. Eileen Collins Blvd Syracuse, NY 13212 315-455-2000 Patrick M. Hludzenski, P.E.	9/2013	07/2014 Prime	\$1,197,197.00	80%
D262298 Route 306 Sidewalk Installation Rockland County, NY	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232 Paul Korykora: 845-476-4009	07/2013	12/2014 Prime	\$2,925,925.00	70%
SWF 164.048 Stewart Airport Taxiway M Pavement Reconstruction Newburgh, NY	Port Authority of NY & NJ 2 Montgomery St., 3rd Fl. Jersey City, NJ	Port Authority of NY & NJ 2 Montgomery St., 3rd Fl. Jersey City, NJ	03/2014	08/2014 Prime	\$945,945.00	80%
Independence Square New Windsor, NY	MJJ Builders Warwick, NY Jonah Mandelbaum: 845-986-7012	Pietrzak & Pfau Goshen, NY Vincent Pietrzak: 845-294-0606	04/2014	08/2014 Prime	\$991,000.00	90%
D262358A Job Order Contract - Culvert Various Counties in the Hudson Valley	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232 Keith Hedeman: 845-431-5750	09/2013	05/2015 Prime	\$775,195.53	80%
SWF 012 - Stewart International Airport Asphalt & Concrete Repairs via Work Order Newburgh, NY	Port Authority of NY & NJ 2 Montgomery St., 3rd Fl. Jersey City, NJ	Port Authority of NY & NJ 2 Montgomery St., 3rd Fl. Jersey City, NJ	03/2013	04/2016 Prime	\$3,999,000.00	80%
D262285 Route 303 Intersection Reconstruction Rockland County, NY	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232	NYS Dept. of Transportation 50 Wolf Rd. Albany, NY 12232 Jim Olson: 845-476-5042	07/2013	7/2016 Prime	\$3,760,760.00	80%
Rombout Avenue Reconstruction Including Drainage, Sidewalk, Landscape Beacon, NY	City of Beacon One Municipal Plaza Beacon, NY 12508	Lanc & Tully PO Box 687 Goshen, NY 10924 John Russo: 845-294-3700	06/2015	9/2016 Prime	\$2,832,832.00	80%
Woodbury Commons Sitework at Various Locations/ Various Contracts Central Valley, NY	Simon Group 498 Red Apple Court Central Valley, NY Bill Pendergast: 845-527-2687	PS&S Engineers PO Box 4039 Warren, NJ 07059	12/2013	11/2016 Subcontractor	\$19,758,000.00	80%
City of Kingston Combined Sewer Separation/Sanitary Sewer Reconstruction- Storm Sewer Construction Kingston, NY	City of Kingston 420 Broadway Kingston, NY 12401	Barton & Loguidice 10 Airline Dr. Suite 200 Albany, NY 12205 518-218-1801	05/2016	12/01/16 Prime	\$1,520,520.00	80%
Orange County Airport Runway 3-21 Phase II Construction Montgomery, NY	Orange County Department of Public Works 2455-2459 Route 17M Goshen, NY 10924	Louis Berger 100 Commercial St. 2nd Fl N. Manchester, NH 03101 603-218-5412	06/2013	06/2017 Prime	\$7,437,733.75	80%

Total Page 1 \$46,144,108.28

**Argenio Bros. Inc.
Work on Hand**

Name of Project	Name of Owner	Name of Architect	Contract Amount	Percent Complete	Award Date	Start Date	Scheduled Completion
West Point Maintenance Contract USMA West Point, NY Work Order Contract including Road Maintenance and Site Work	MICC West Point 681 Hardee Place West Point, NY 10996	MICC West Point 681 Hardee Place West Point, NY 10996	\$3,557,557.00	0%	1/30/25	TBD	TBD
Vails Gate Fire House Site Work to Fire House including storm drainage, sanitary sewer, concrete sidewalk and pavements, asphalt pavements, and striping	Vails Gate Fire District 872 Blooming Grove Turnpike New Windsor, NY 12553 845-561-5511	H2M Architects 538 Broad Hollow Road Melville, NY 11747 516-756-8000	\$2,276,900.00	80%	12/12/22	02/19/23	Apr-25
D264887 Culvert Repair Replacements Culvert repair/replacements at 5 various locations Work includes asphalt pavements, soldier piles & lagging wall, waterway diversions and pavement markings	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	Subcontractor \$5,575,575.00	83%	1/5/23	2/12/2023	Jun-25
D264953 PMI Paving & Guidrail Paving & Guidrail Route I-84 Towns of Montgomery Newburgh & City of Newburgh	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	Prime \$13,761,761.00	99%	3/6/23	4/5/2023	Apr-25
Uptown Transportation Improvements City of Kingston Installation of Traffic Signals & Replacement of Curbing & Sidewalks	City of Kingston 420 Broadway Kingston, NY 12401 845-331-0080	HVEA Engineers 580 Route 52, Suite 201 Beacon, NY 12508	Prime \$2,777,777.00	90%	12/19/23	3/15/2024	Jun-25
D265201 Intersection Improvements 376/Hooker Ave. Work includes milling, paving, guidrail installation, concrete curbs and ramps and traffic signal installation	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	Prime \$11,414,414.00	80%	3/19/24	4/1/2024	Oct-25
Newburgh Enlarged City School District Heritage Middle School - Site Work including site clearing, concrete sidewalks, slate roof, striping and site electric.	Newburgh Enlarged City School District 124 Grand St. Newburgh, NY 12550 845-568-6710	CSArch 19 Front Street Newburgh, NY 12550 845-561-3179	\$2,650,650.00	95%	4/23/24	May-24	Jun-25
SWF-025 Stewart Airport Outside Asphalt & Concrete Repairs Via Work Order	Port Authority of New York & New Jersey 1180 First Street New Windsor, NY 12553 845-838-8220	Port Authority of New York & New Jersey 1180 First Street New Windsor, NY 12553 845-838-8220	\$1,725,725.00	0%	11/25/24	TBD	Nov-27
Town of Cornwall Hasbrouck Avenue Drainage Improvements	Town of Cornwall 183 Main St. Cornwall, NY 12518 845-534-9100	MHE Engineering, D.P.C. 33 Airport Center Dr., #202 New Windsor, NY 12553 845-567-3100	Prime \$5,657,657.00	17%	11/12/24	Jan-25	Nov-25
D265370 Landscape Improvements & Pollinator Enhancement Landscape Improvements Various Counties	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	Prime \$1,371,371.00	60%	1/2/25	Mar-25	July-26
East Main Street CR 67 Improvements	County of Orange 2455-2459 Route 17M Goshen, NY 10924 845-291-2750	Creighton Manning Engineering, LLP 2 Winner Circle Albany, NY 12205 518-446-0396	\$4,249,249.00	25%	1/27/25	Mar-25	Dec-25
Taylor Road Culvert Replacement	Town of Cornwall 183 Main St. Cornwall, NY 12518 845-534-9100	MHE Engineering, D.P.C. 33 Airport Center Dr., #202 New Windsor, NY 12553 845-567-3100	\$625,625.00	0%	4/14/25	TBD	TBD
D265402 Rt 94/17A Rehab-Improvements Work includes milling, paving, guidrail installation, concrete curbs and ramps, traffic signal installation, striping, microtopping, striping and drainage	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	NYSDOT 50 Wolf Road Albany, NY 12232 518-457-6195	\$30,322,380.00	5%	4/18/25	Apr-25	07/30/2027

Project Approach

1. Argenio Bros. (ABI) will mobilize to the site with equipment suitable for the scope of work contemplated.
2. ABI's project manager will work with project engineers to identify the limits of the geomembrane repairs at each of the four (4) locations.
3. ABI will remove the existing soil cover from the damaged membrane at each of the locations.
4. It is believed that at all locations, the membrane that is exposed and damaged is the upper membrane in the diversion channel as shown in the Diversion Channel DC-1 and DC-2 detail on drawing C-105 of the original construction drawings.
5. At Areas A and C, the full upper membrane will be removed to the limits shown on Attachment 1 of the bid drawings.
6. ABI will regrade and supplement as required the barrier protection material over the main liner to establish proper grades within the diversion channel.
7. ABI will install a new full width upper lined over the regraded barrier protective material for the full length of Areas A and C.
8. At areas B and D, ABI will install patches in the upper membrane as described in the bid documents to limits agreeable to the project engineer and ABI.
9. All liner installation and repairs will be with 40-mil high density polyethylene (HDPE) geomembrane by our landfill line subcontractor, Chenango Contracting. A copy of their certificate of experience is included herein.
10. ABI will reinstall topsoil over the upper liner to a depth of six (6) inches, erosion control matting and will install seed and mulch with tackifier.
11. ABI will perform gas vent repair as described in the bidding documents at each of the five (5) locations identified in the contract drawings. ABI will utilize as-built drawings and triangulate off of known features
12. ABI will work with their liner subcontractor to replace PVC riser and boot seals as necessary.
13. ABI will reinstall topsoil around the repaired vents to a depth of six (6) inches and will install seed and mulch.
14. All work will be performed by ABI and Chenango employees with direct supervision by ABI's project manager.

Relevant Experience

Edward A. Segali III

Education: Stevens Institute of Technology, Hoboken, NJ 07030
Bachelor of Engineering, 1990
 Major: Structures
 Minor: Construction Management, Environmental

Certifications:

- Haz Mat 40 Hr Certification
- Haz Mat 8 Hr Refresher Certification
- Haz Mat Supervisors Certification
- NYC Building Department Certified Superintendent Classification
- Building Department Site Safety Manager Certification
- Confined Space Entrant/ Attendant/ Supervisor Course
- Erosion & Sediment Control Workshop
- Construction Safety Awareness Training Course
- Aerial Work Platform Safety Class
- OSHA 30 Hour Training Course
- OSHA Competent Person for Excavation Training
- Liner Installation Supervisor QA/QC Superintendent Authorization
- Liner Technician Authorization
- MSA Orion & Solaris Training Certification
- Defensive Driving Training
- CPR Training
- HDPE Pipe Butt Weld Fusion Joining Certification
- Respirator Fit Test Certification

Experience: Argenio Bros. New Windsor NY

New York State Department of Transportation
Rte. 94/17A Improvements
D265402
June 2025 – Present
\$30 Million

New York State Department of Transportation
Hooker Ave/Raymond Ave Intersection Improvements
D265201
March 2024-May 2025
\$12 Million
Position: Project Manager

A. Servidone/B. Anthony Construction

New York State Department of Transportation
Syracuse I81 Reconstruction, Contract 2
June 2023- February 2025
\$350 Million
Position: Project Manager

Tully Group

Flushing, NY

(April 1992- May 2023)

**New York State Department of Transportation
Pavement Resurfacing Project:
Taconic State Parkway, Towns of East Fishkill and Lagrange
D264461**

March 2023-May 2023

\$12 Million

Position: Project Superintendent

***Thalle Construction Company, Inc.*
Rehabilitation Of Cooper Lake Dam
Kingston Water Department, City of Kingston
Ulster County, New York
Project No. 14925003.03
Contract: C-205**

December 2021-Present

\$15 Million

Position: Senior Superintendent

***Tully Construction Co., Inc.*
New York City Department of Sanitation
Waste Management Engineering
Section 1/9-Final Cover and Closure
Fresh Kills Landfill, Staten Island, NY
PIN:82715WM00036**

March 2016-December 2021

\$250 Million

Position: Project Superintendent / Estimator

**New York City Department of Sanitation
Waste Management Engineering
Section 1/9 Muldoon Ave Corridor and Mound Final Cover
and Closure Construction
Fresh Kills Landfill, Staten Island, NY
Contract #: 201141414822**

June 2013-March 2016

\$54 Million

Position: Project Superintendent

**NYC Department of Parks and Recreation
RG-314M-Emergency Protective Measures-FDR/Cedar Grove
January 2013-June 2013**

\$4 Million

Position: Project Superintendent

NYC Department of Parks and Recreation
RG-813M-Emergency Protective Measures-Staten Island
June 2012-December 2012
\$4 Million
Position: Project Superintendent

Picone/Bove/Tully TriVenture
New York State Department of Transportation
Ocean PKWY/R Moses Emergency Repairs, D262250
January 2012-June 2012
\$10 Million
Position: Project General Superintendent

New York State Department of Transportation
Hurricane Sandy Cleanup, Jacob Riis Park, Brooklyn
Change order for D261020
November 2011-January 2012
\$15 Million
Position: Project Superintendent

L&T Construction, Inc.
(Joint Venture of Landcaster Development and Tully Construction)
New York State Department of Transportation
NYS Route 17/I-81 Interchange Reconstruction
(Phase 1) in the City of Binghamton, D261771
November 2011-November 2012
\$135 Million
Position: Project Superintendent

New York City Department of Sanitation
Waste Management Engineering
Final Cover of Section 6/7 at the Fresh Kills Landfill
Fresh Kills, Staten Island, New York
Design Build Project
Contract #: CT-82720060040940
300 Acre Cap
January 2006- November 2011
\$200 Million
Position: Project Superintendent / Lead Contact with Design Engineers

New York State Department of Transportation
Route 25A (Roslyn Viaduct) over Hempstead Harbor
Incorporated Village of Roslyn
Town of North Hempstead
Nassau County
June 2005-January 2006
\$130 Million
Position: Project Superintendent

Tully Construction Co., Inc.
Environmental Division
June 2001- June 2005
Position: General Superintendent

World Trade Center
Ground Zero Cleanup
September 11, 2001- June 2002
\$500 Million
Position: Project Superintendent

Port Authority Trans-Hudson Corporation
Downtown Path Restoration Program, Phase 1
Contract PCP-100.000
June 2002- December 2004
\$450 Million
Position: Project General Superintendent

New York City Department of Sanitation
Fresh Kills Landfill, Leachate Control, Site Work, and
Appurtenances
Fresh Kills, Staten Island, New York
Capital Project S111 and S197 {Pin #82796RR00076}
Change Orders 5-22, 5-23
April 2001-September 2001
\$9 Million
Position: Project Superintendent

Roadway Express Inc.
Shore Rehabilitation Project
November 2000
\$1 Million
Position: Project Superintendent

Department of General Services
Department of Sanitation
Town of Hempstead, New York
Overlook Park at Merrick
Contract P.W. No. 3-98
Cap Acres: 13 Acres
November 2000-March 2001
\$10 Million
Position: Project Superintendent, Liner Installation Supervisor

Middlesex County Utilities Authority
Middlesex County, New Jersey
Middlesex County Landfill Phase II Liner Expansion, Cells 4 and 5
Contract 98-2SW
Cap Acres: 35 Acres
August 1999-August 2000
\$13 Million
Position: Project Superintendent

New York City Department of Sanitation
Fresh Kills Landfill, Leachate Control, Site Work, and
Appurtenances
Fresh Kills, Staten Island, New York
Capital Project S111 and S197 {Pin #82796RR00076}
Cap Acres: 20 Acres
February 1997-August 1999
\$100 Million
Position: Project Superintendent, Liner Installation Supervisor

Islip Resource Recovery Agency
Blydenburgh Road Landfill, Phase 2 Cleanfill
Contract No IRRA 95-1
Cell Acres: 35 Acres
May 1996- January 1997
\$8 Million
Position: Project Superintendent, Liner Installation Supervisor, Project
Safety Officer

Islip Resource Recovery Agency
Blydenburgh Landfill Groundwater Remediation Program
Extraction Wells and Discharge Piping System,
Contract No IRRA 95-5
April 1996-May 1996
\$1 Million
Position: Project Superintendent, Project Safety Officer

New York State Department of Transportation
Construction of North Service Road for Long Island Expressway
Contract #: D255726 North Oyster Bay
January 1996- April 1996
\$6 Million
Position: Project Engineer

Town of Wallkill, Orange County, New York
Wallkill Landfill, Contract #1, General Construction
Cap Acres- 16 Acres
June 1995- December 1995
\$5 Million
Position: Project Superintendent

Major Heavy Highway and Landfill Project

February 1995- June 1995

Position: Estimator

Town of Babylon Resource Recovery Agency

Landfill Closure and Ash Cell Construction

Cap Acres: 64 Acres

October 1993- February 1995

\$23 Million

Position: Project Superintendent, Liner Installation Supervisor, Project Safety Officer

Pyramid of Rockland Inc.

Palisades Mall, West Nyack, New York

October 1993-February 1994

\$12 Million

Position: Project Superintendent, Project Safety Officer

Town of Islip Resource Recovery Agency, Contract # IRRA-92

Blydenburgh Sanitary Landfill, MSD Landfill, Ash Monofill Closure

Cap Acres: 23 Acres

December 1992-October 1993

\$14 Million

Position: Project Superintendent, Liner Installation Supervisor, Project Safety Officer

New York City Department of Environmental Protection,

Project # SE-57/WM-1

Combined Sewer on Hazen Street (Chamber)

April 1992- December 1992

\$14 Million

Position: Assistant Superintendent, Project Safety Officer

Ben Ciccone, Inc.

Poughkeepsie, NY

(April 1991-April 1992)

New York State Department of Transportation Projects

December 1991- April 1992

Position: Estimator

New York State Department of Transportation, Contract # D253592

Asphalt Concrete Reconstruction, Route 52 East Fishkill, Dutchess County

September 1991-December 1991

\$3.5 Million

Position: Project Engineer

**New York State Department of Transportation, Contract # 6112
Remote Parking Lot B, Apcoa Inc.**

April 1991- September 1991

\$2 Million

Position: Project Superintendent, Project Safety Officer

K & S Contracting Corporation,

Newburgh, NY

(July 1990-April 1991)

**New York State Department of Transportation, Contract # D253224
Vails Gate Five Corners Reconstruction**

July 1990- April 1991

\$4.7 Million

Position: Project Superintendent

New York State Department of Transportation and Private Projects

May 1990- July 1990

Position: Estimator

The Briar Contracting Corporation,

Peekskill, NY

(May 1987- May 1990)

**New York State Department of Transportation, Contract # D2500772
Reconstruction of Route 9W, Stony Point, New York**

April 1989-September 1989

\$8 Million

Position Assistant Superintendent, Field Engineer

Society Hills II

Site Development, Route 6, Peekskill, NY

\$12 Million

Position: Field Engineer

NYCDOS, NYSDOT, NYCDOT, NYCDEP Projects

April 1987-September 1987

Position: Estimator (Takeoff)

Amcrete Products Inc.

Newburgh, NY 12550

(May 1983-August 1986)

Estimator

Takeoff of precast drainage items for cost from plans.



29 Arbutus Rd.
Johnson City, NY 13790
T: (607) 729-8500
F: (607) 729-2415

www.chenangocontracting.com

CORPORATE GEOSYNTHETICS EXPERIENCE

5-YEAR (MORE YEARS CAN BE PROVIDED)

2024:

PROJECT: ASHLAND LF CAP, Ashland, KY
CONTACT: Terry Lemasters, KEMRON Env. Services. (404) 636-7162
MATERIALS/SIZE: 40 LLDPE-T/405,000, Geocomposite/405,000, Geotextile/430,000 SF
INSTALLED: 08/2024

PROJECT: DEMKO FARM POND, Lowville, NY
CONTACT: Shaun Stanford, Hodge Creek Earth & Site Dev. (315) 507-1692
MATERIALS/SIZE: 60 HDPE-ST/145,000, Geocomposite/145,000, Geotextile/9,000 SF
INSTALLED: 10/2024

PROJECT: ANDOVER SFB, Andover, NY
CONTACT: Kevin Reading, J.D. Northrup (716) 699-2800
MATERIALS/SIZE: 40 HD-S/3,000, Geotextile/6,000 SF
INSTALLED: 02/2024

PROJECT: UNITED REFINING T251, Warren, PA
CONTACT: Kert Irwin, Francis J. Palo Inc. (814) 226-9361
MATERIALS/SIZE: 40 mil HDPE-S/13,000, Geotextile/13,000 SF
INSTALLED: 10/2024

PROJECT: THORNDALE BASINS, Coatsville, PA
CONTACT: Justin Muench, Brubacher (717) 445-4571
MATERIALS/SIZE: 40 LL-S/230,000, Geotextile/230,000 SF
INSTALLED: 06/2024

PROJECT: MINNS FARM POND, Stanley, NY
CONTACT: Adam Whyte, B.A. Whyte Earthmoving (315) 945-7828
MATERIALS/SIZE: 60 mil HDPE-S/95,000, Geotextile/95,000 SF
INSTALLED: 07/2024

PROJECT: HIGH ACRES LF CELL, Macedon, NY
CONTACT: David Cross, Waste Management (585) 509-2806
MATERIALS/SIZE: 60 HDT/432,000, Geocomposite/ 432,000, Geotextile/ 432,000, GCL/360,000 SF
INSTALLED: 08/2024

PROJECT: MILL SEAT LF CELL, Bergen, NY
CONTACT: David Cross, Waste Management (585) 509-2806
MATERIALS/SIZE: 60/80 HDT/ 639,000, Geocomposite/ 313,000, Geotextile/ 313,000, GCL/280,000 SF
INSTALLED: 09/2024

PROJECT: BROOME CO. LF CELL, Johnson City, NY
CONTACT: Laurence McGraw, ZMK Construction (607) 343-5267
MATERIALS/SIZE: 60/80 mil HDPE-T/1,300,000, Geocomposite/1/300,000, Geotextile/1,100,000, GCL/452,000, Duraskrim/474,000, Wind Defender/474,000 SF
INSTALLED: ON-GOING

PROJECT: MILL SEAT PP COMP, Bergen, NY
CONTACT: Jim Baker, JBS Dirt (315) 697-8619
MATERIALS/SIZE: Geocomposite/313,000 SF
INSTALLED: 06/2024

PROJECT: HIGH ACRES PP, Macedon, NY
CONTACT: Eli Young, Zolads Construction Co. (716) 937-6575
MATERIALS/SIZE: Geocomposite/271,000 SF
INSTALLED: 07/2024

PROJECT: THE POINT WWTP, Saranac Lake, NY
CONTACT: Craig Amell, Luck Brothers Inc. (518) 561-4321
MATERIALS/SIZE: 40 HD-S/8,000, Geotextile/8,000 SF
INSTALLED: 03/2024

PROJECT: BONNA TERRA FARM POND, Bloomfield, NY
CONTACT: Adam Whyte, B.A. Whyte Earthmoving (315) 945-7828
MATERIALS/SIZE: 60 mil HDPE-S/31,000, Geotextile/31,000 SF
INSTALLED: 05/2024

PROJECT: FARRGUT TP #5&6 RPR, Brooklyn, NY
CONTACT: Kevin McPhillips, Eberhart Construction Co. (516) 328-0300
MATERIALS/SIZE: XR5-8130/3,700 SF
INSTALLED: 05/2024

PROJECT: BRISTOL HILL CELL, Fulton, NY
CONTACT: Jim Joy, Marcy Excavation (315) 724-4062
MATERIALS/SIZE: 80 mil HDPE-T/448,000, Geotextile/214,000, Geocomposite/235,000, GCL/224,000, Durascrim/138,000, Wind Defender/138,000 SF
INSTALLED: 10/2024

PROJECT: TURNKEY LF CAP, Nashua, NH
CONTACT: Charles Orcott, Waste Management (800) 963-4776
MATERIALS/SIZE: 40 mil LL-T/791,000, Geocomposite/703,000 SF
INSTALLED: 08/2024

PROJECT: WASHINGTON ST. BASINS, Conshohocken, PA
CONTACT: James Marone, Brubacher (717) 445-4571
MATERIALS/SIZE: 30 mil PVC/72,000, Geotextile/127,000 SF
INSTALLED: 12/2024

PROJECT: PAPAS DAIRY FARM POND, North Bangor, NY
CONTACT: Larry Dishaw, Goldie Trucking and Exc. (315) 323-4013
MATERIALS/SIZE: 60 HD-S/102,000, Geotextile/112,000 SF
INSTALLED: 09/2024

PROJECT: CHEMUNG CO. LF CELL, Lowman, NY
CONTACT: Nick Pascuzzi, Alex Paris Contracting (724) 947-2235
MATERIALS/SIZE: 60/80 mil HDPE-T/505,000, Geotextile/271,000, Geocomposite/402,000 SF
INSTALLED: 11/2024

PROJECT: MAGNECITA POLISHING POND, York, PA
CONTACT: Rich Tassinari, Kinsley Construction (717) 815-6975
MATERIALS/SIZE: 40 mil HD-T/184,000, Geotextile/184,000 SF
INSTALLED: 09/2024

PROJECT:	COVALE FARM POND, Preble, NY
CONTACT:	Shawn Payne, Payne Construction (315) 243-2464
MATERIALS/SIZE:	60 HD-S/66,000, Geotextile/97,000 SF
INSTALLED:	07/2024
PROJECT:	WEITSMAN HORNELL, Hornell, NY
CONTACT:	Eric Hoban, Sessler Environmental Ser. (585) 617-5710
MATERIALS/SIZE:	60 HD-T/7,000 SF
INSTALLED:	07/2024
PROJECT:	ROLLING HILLS PHASE 2 CELL, Boyertown, PA
CONTACT:	Jordan Baughman, Kinsley Construction (443) 506-3970
MATERIALS/SIZE:	60 HD-T/2,200,000, Geotextile/1,100,000, Geocomposite/1,200,000, GCL/2,200,000, Durascrim/700,000, Wind Defender/700,000 SF
INSTALLED:	On-Going
PROJECT:	WHITE EAGLE FARM POND, Bouchville, NY
CONTACT:	Carl Bartlett, Payne Construction (315) 243-2464
MATERIALS/SIZE:	60 mil HDPE-S/82,000, Geotextile/84,000 SF
INSTALLED:	11/2024
PROJECT:	PORT LEYDEN SFB, Port Leyden, NY
CONTACT:	Jeff Powis, Powis Contracting Inc. (315) 688-2529
MATERIALS/SIZE:	30 mil PVC/10,000 SF
INSTALLED:	On-Going
PROJECT:	MARTINSBURG SFB, Martinsburg, NY
CONTACT:	Jeff Powis, Powis Contracting Inc. (315) 688-2529
MATERIALS/SIZE:	30 mil PVC/14,000 SF
INSTALLED:	11/2024
PROJECT:	STATION 109 CONTAINMENT, Webster, NY
CONTACT:	Kate Bordley, Power & Construction Group(585) 889-8500
MATERIALS/SIZE:	XR5-8130/3,000 SF
INSTALLED:	06/2024
PROJECT:	WHITE EAGLE FARM POND, Bouchville, NY
CONTACT:	Carl Bartlett, Payne Construction (315) 243-2464
MATERIALS/SIZE:	60 mil HDPE-S/82,000, Geotextile/84,000 SF
INSTALLED:	11/2024
PROJECT:	HOLCIM AREA D CAP, Ravena, NY
CONTACT:	Tom McClain, James H. Maloy Inc. (518) 438-7881
MATERIALS/SIZE:	50 mil SGN/700,000, GCL/500,000, Turf/700,000 SF
INSTALLED:	On-Going
PROJECT:	DELAWARE CO. (NY) RAINCAP, Walton, NY
CONTACT:	Tyson Robb, Del. Co. SWA (607) 832-5800
MATERIALS/SIZE:	Durascrim/45,000, Wind Defender/14,000 SF
INSTALLED:	08/2024
PROJECT:	BELLAYRE RESORT POND, Highmount, NY
CONTACT:	Arica Jennings, Farmer Boy Restoration (570) 506-5240
MATERIALS/SIZE:	60 HD-S 59,000, Geotextile/59,000 SF
INSTALLED:	08/2024
PROJECT:	LINCOLN DAIRY FARM POND, Auburn, NY
CONTACT:	Jessica Skellie, Cayuga Dairy LLC (716) 257-2611
MATERIALS/SIZE:	60 mil HDPE-S/21,000, Geotextile/21,000 SF

INSTALLED: 11/2024

PROJECT: CAMILLUS BASINS, Camillus, NY
CONTACT: Joe Sobotka, Paragon Environmental (315) 699-0840
MATERIALS/SIZE: 40 HD-S/26,000, Geotextile/26,000 SF
INSTALLED: 10/2024

PROJECT: MIDDLE FALLS UG BASIN, Greenwich, NY
CONTACT: Christopher Hayes, Wm. J Keller & Sons (518) 732-1071
MATERIALS/SIZE: 40 LL-T/7,000, Geotextile/13,000 SF
INSTALLED: 11/2024

PROJECT: CLARK DELHI BASINS, Delhi, NY
CONTACT: Mike Shultis, Clark Companies (607) 746-2727
MATERIALS/SIZE: XR5-8130/3,000 SF
INSTALLED: 11/2024

PROJECT: WOODY HILL FARM POND, Salem, NY
CONTACT: Mark Cary, Woody Hills Farm (518) 796-2276
MATERIALS/SIZE: 60 mil HDPE-S/76,000, Geotextile/132,000 SF
INSTALLED: 11/2024

PROJECT: NEW HOPE FARM POND, Scott, NY
CONTACT: Shawn Payne, Payne Construction (315) 243-2464
MATERIALS/SIZE: 60 mil HD-S/65,000, Geotextile/68,000 SF
INSTALLED: 11/2024

2023

PROJECT: NORTHERN TIER SWA CELL 1R & 3R, Troy, PA
CONTACT: Micah Baker, Northern Tier Solid Waste Authority (570) 297-4177
MATERIALS/SIZE: 60 mil HD-T/583,000, Geocomposite/305,000, Geotextile/287,000, GCL/573,000 SF
INSTALLED: 12/2023

PROJECT: VALE DALE FARM POND, Friendship, PA
CONTACT: Steve George, Boulder Enterprises (716) 353-3390
MATERIAL/SIZE: 60 mil HDPE-S/61,000, Geotextile/90,000 SF
INSTALLED: 6/2023

PROJECT: BILLOW FARM POND, Malone, NY
CONTACT: Connor Burt, CJ Burt Contractors (315) 528-4414
MATERIALS/SIZE: 60 mil HDPE S/T/155,000, Geotextile/163,000 SF
INSTALLED: 6/2023

PROJECT: NYSEG GENEVA, Geneva, NY
CONTACT: Eric Hoban, Sessler Environmental Ser. (585) 721-5797
MATERIALS/SIZE: 40 mil HDPE S/28,000, Geotextile/47,000, Geocomposite/5,000 SF
INSTALLED: 7/2023

PROJECT: O DELL FARM POND, Panama, NY
CONTACT: Bill O Dell, O Dell Farms (716) 397-9629
MATERIALS/SIZE: 40 mil HDPE-S/243,000, 60 mil HDPE-S/243,000, Geocomposite/122,000, Geotextile/128,000 SF
INSTALLED: 9/2023

PROJECT: ADIRONDACK FARM POND, Peru, NY
CONTACT: Mike Contessa, Champlain Valley Agro. (518) 572-7075
MATERIALS/SIZE: 60 mil HDPE S/T/ 54,000, Geotextile/54,000 SF
INSTALLED: 10/2023

PROJECT: UNITED REFINING T655, Warren, PA
CONTACT: Kert J. Irwin, Francis J. Palo Inc. (814) 229-2460
MATERIALS/SIZE: 40 mil HDPE-T/7,000, Geotextile/7,000 SF
INSTALLED: 5/2023

PROJECT: TCI TANK LINING, Albany, NY
CONTACT: Adam Lasek, Bishop Beaudry Construction (518) 727-6902
MATERIALS/SIZE: 40 mil HDPE-T/7,000, Geotextile/7,000 SF
INSTALLED: 11/2023

PROJECT: MADISON COUNTY LANDFILL CELL, Canastota, NY
CONTACT: Adam Henry, Adhan Piping (607) 543-0125
MATERIALS/SIZE: 60 mil HDPE-T/358,000, Geocomposite/257,000, Geotextile/196,000, GCL/158,000, Duraskrim/113,000, Wind Defender/113,000 SF
INSTALLED: 12/2023

PROJECT: CHENANGO COUNTY LANDFILL CELL, Norwich, NY
CONTACT: Mark Evans, Smith Site Development (607) 692-4204
MATERIALS/SIZE: 60 HDPE-T/337,000, GCL/86,000, Geotextile/300,000, Geocomposite/275,000 SF
INSTALLED: 9/2023

PROJECT: CLINTON CO. (PA) LANDFILL CELL, McElhattan, PA
CONTACT: Mike Crist, Wayne Township Landfill (570) 786-1192
MATERIALS/SIZE: 60 mil HDPE-T/726,000, Geotextile/353,000, Geocomposite/368,000, GCL/705,000 SF
INSTALLED: 11/2023

PROJECT: BAUER PAD LINER, Middlebury Center, PA
CONTACT: Chris Stein, Glen O. Hawbaker Inc. (570)337-5202
MATERIALS/SIZE: 60 mil HDPE-T/26,000, Geotextile/26,000 SF
INSTALLED: 3/2023

PROJECT: ONEIDA HERKIMER LANDFILL CAP, Boonville, NY
CONTACT: Jeff Powis, Powis Contracting (315) 523-0004
MATERIALS/SIZE: 40 mil LLDPE-T/395,000, Geocomposite/730,000, Geotextile/12,000 SF
INSTALLED: ON-GOING

PROJECT: CHEMUNG CO. WWTP, Elmira, NY
CONTACT: Kim Miller, Jett Industries (607) 343-5499
MATERIALS/SIZE: XR5-8130/40,000 SF
INSTALLED: ON-GOING

PROJECT: ROLLING HILLS LANDFILL CELL & CAP, Boyertown, PA
CONTACT: Chris Bailey, Kinsley Construction (717) 324-1880
MATERIALS/SIZE: 40 mil LLDPE-T/274,000, 60 mil HDPE-T/159,000, Geotextile/75,000, Geocomposite/79,000, GCL/158,000 SF
INSTALLED: 8/2023

PROJECT: DCSWA (WALTON) RAINCAP, Walton, NY
CONTACT: Tyson Robb, Deleware Co. SWA (607) 832-5800
MATERIALS/SIZE: 40 mil HDT/129,000 SF
INSTALLED: 6/2023

PROJECT: GOWANUS CANAL CSPL, Yonkers, NY
CONTACT: William Szpynda, Yonkers Contracting (917) 830-7780
MATERIALS/SIZE: 60 HDPE-S/18,000, Geocomposite/13,000 SF
INSTALLED: 9/2023

PROJECT: HUCKINS HILL TRANS PAD, Holderness, NH
CONTACT: Brandon Rexford, United Civil (978) 957-3841
MATERIALS/SIZE: XR5-8130/3,000, Geotextile/5,000 SF

INSTALLED:	10/2023
PROJECT:	SUNY PURCHASE BASIN, Purchase, NY
CONTACT:	Richard Pagni, R. Pagni & Sons (914) 243-4970
MATERIALS/SIZE:	40 mil PVC/4,000 SF
INSTALLED:	9/2023
PROJECT:	TONAWANDA LANDFILL CAP, Tonawanda, NY
CONTACT:	Doug Duquin, Zoladz Construction Co. (716) 830-7780
MATERIALS/SIZE:	40 LLDPE-T/916,000, Geotextile/882,000, Geocomposite/320,000, GCL/634,000 SF
INSTALLED:	10/2023
PROJECT:	CHIRIN LANDFILL CAP EXTENTION, Williams Township, PA
CONTACT:	Tom McMonigle, Chrin Brothers Inc. (215) 983-1244
MATERIALS/SIZE:	40 mil LLDPE-T/17,000, Geotextile/17,000, Geocomposite/17,000 SF
INSTALLED:	5/2023
PROJECT:	GREENZWEIG SEC. CONT'S, Bradford, PA
CONTACT:	J.P. Reilly Construction (570) 553-2223
MATERIALS/SIZE:	60 mil HDPE-S/21,000, Geotextile/43,000 SF
INSTALLED:	8/2023
PROJECT:	ALABAMA TRANS PAD, Basom, NY
CONTACT:	Laurie Millspaugh, Sam & Son Company (585) 703-9228
MATERIALS/SIZE:	XR5-8130/11,000, Geotextile/11,000 SF
INSTALLED:	9/2023
PROJECT:	HANEHAN FARM POND, Unadilla, NY
CONTACT:	Everett Stone, MD Excavating (313) 440-8106
MATERIALS/SIZE:	60 mil HDPE-S/94,000, Geotextile/94,000 SF
INSTALLED:	10/2023
PROJECT:	WEITSMAN OWEGO, Owego, NY
CONTACT:	Kyle Brame, ZMK Construction (607) 743-4014
MATERIALS/SIZE:	60 mil HDPE-T/9,000 SF
INSTALLED:	9/2023
PROJECT:	PASTURELAND FARM POND, Manlius, NY
CONTACT:	Pete Mapstone, Pastureland Dairy (315) 416-3375
MATERIALS/SIZE:	60 mil HDPE-S/43,000, Geotextile/85,000 SF
INSTALLED:	6/2023
PROJECT:	WATSON C.I. AGENT, Watson, NY
CONTACT:	Laurie Millspaugh, Sam & Son Company (585)703-9228
MATERIALS/SIZE:	30 mil PVC/8,000, Geotextile/8,000 SF
INSTALLED:	12/2023
PROJECT:	FULTON CO. LANDFILL CELL, Johnstown, NY
CONTACT:	Tom McClain, James H. Maloy Inc. (518) 365-8717
MATERIALS/SIZE:	60 mil HDPE-T/217,000, Geotextile/101,000, Geocomposite/101,000, GCL/88,000 SF
INSTALLED:	10/2023
PROJECT:	EL-VI FARM POND BASE AND COVER, Newark, NY
CONTACT:	Josh Peck, El-Vi Farms (315) 573-0287
MATERIALS/SIZE:	60 mil HDPE-S/142,000, Geotextile/71,000 SF
INSTALLED:	10/2023
PROJECT:	MOHAWK CHEVY BASIN, Malta, NY
CONTACT:	Patrick McCarthy, Rifenburg Contracting Corp. (518) 376-5331
MATERIALS/SIZE:	40 mil HDPE-S/28,000, Geotextile/56,000 SF

INSTALLED:	9/2023
PROJECT:	DOLGEVILLE HS BASIN, Dolgeville, NY
CONTACT:	Brock Smith, W & D Smith & Sons Construction (607) 427-4428
MATERIALS/SIZE:	40 mil HDPE-S/9,000 SF
INSTALLED:	9/2023
PROJECT:	READING PA UG BASIN, Reading, PA
CONTACT:	Taylor Gerhart, Brubacher (717) 701-1233
MATERIALS/SIZE:	40 mil PVC/9,000, Geotextile/17,000 SF
INSTALLED:	9/2023
PROJECT:	WILLIAMSPORT UG BASIN, Williamsport, PA
CONTACT:	Chris Stein, Glen O. Hawbaker (570)337-5202
MATERIALS/SIZE:	40 mil HDPE-S/28,000, Geotextile/56,000 SF
INSTALLED:	10/2023
PROJECT:	COBB'S CREEK RESERVOIR, Philadelphia, PA
CONTACT:	Mike Baker, KC Construction (215) 240-9943
MATERIALS/SIZE:	60 mil HDPE-S/90,000, Geotextile/90,000 SF
INSTALLED:	11/23
PROJECT:	RICE IMPOUNDMENT, Knoxville, PA
CONTACT:	Stuart Lisowski, Stuart Lisowski Excavation (570) 659-5135
MATERIALS/SIZE:	40 mil HDPE-S/265,000, Geotextile/265,000 SF
INSTALLED:	11/2023
PROJECT:	VOLLES FARM POND, Marietta, NY
CONTACT:	Shawn Payne, Payne Construction (315) 243-2464
MATERIALS/SIZE:	60 mil HDPE-S/49,000, 60 mil HDPE-T/19,000, Geotextile/113,000 SF
INSTALLED:	10/2023
PROJECT:	NATIONAL FUEL BEECH HILL, Whitesville, NY
CONTACT:	Tyler Scutt, National Fuel (585) 610-0345
MATERIALS/SIZE:	60 mil HDPE-S/130,000, 45 RPP/130,000
INSTALLED:	12/2023
PROJECT:	MOUNT OLIVE BASIN, Niagara Falls, NY
CONTACT:	A.J. Dipasquale, Scott Lawn Yard (716) 525-7175
MATERIALS/SIZE:	40 mil HDPE-S/9,000, Geotextile/18,000 SF
INSTALLED:	11/2023
PROJECT:	CON ED. R12 REPAIRS, Brooklyn, NY
CONTACT:	Terrance Moriarty, T. Moriarty & Sons (917) 685-0134
MATERIALS/SIZE:	XR5-8130/1,000, Geotextile/1,000 SF
INSTALLED:	11/2023
PROJECT:	CLINTON CO. (NY) RAINCAP, Morrisonville, NY
CONTACT:	Amy Davies, New England Waste Water Services of NY (518) 225-2753
MATERIALS/SIZE:	40 mil HDPE-T/239,000, Wind Defender/239,000 SF
INSTALLED:	11/2023
PROJECT:	CHRIN LANDFILL CAP EXTENTION, Williams Township, PA
CONTACT:	Tom McMonigle, Chrin Brothers Inc. (215) 983-2244
MATERIALS/SIZE:	40 mil LLDPE-T/159,000 SF
INSTALLED:	11/2023
PROJECT:	ALCOA REMEDIATION, Massena, NY
CONTACT:	Scott McRoberts, Perras Companies (315) 250-0227
MATERIALS/SIZE:	60 mil HDPE-T/7,000, Geotextile/7,000 SF
INSTALLED:	12/2023

2022

PROJECT: ROLLING HILLS DCSWA LANDFILL CELL PHASE 1, Boyertown PA
CONTACT: Wendy Marburger, Delaware County Solid Waste Authority (610) 367-2373
MATERIALS: 60 mil HDPE-T/Geocomposite/Geotextile/GCL/Duraskrim/Wind Defender/Geogrid
SIZE: 1,423,719/711,950/738,000/1,381,050/186,000/190,240/244,800 SF
INSTALLED: 10/2022

PROJECT: CHRIN BROTHERS SANITARY LANDFILL CELL STAGE 9B, EASTON PA
CONTACT: Tom McMonigle, Chrin Brothers, Inc. (484) 546-2579
MATERIALS/SIZE: 60 mil HD-T 324,688/Geocomposite 159,500/Geotextile 157,500/GCL 158,100 SF
INSTALLED: 8/2022

PROJECT: DELAWARE COUNTY LANDFILL CELL 4S, Walton NY
CONTACT: Eric Hale, Marcy Excavation (315) 724-4062
MATERIALS/SIZE: 60 mil HD-T/60 mil HD-S/Geotextile/Geocomposite/GCL/Duraskrim
SIZE: 168,588/115,960/130,500/126,000/86,025/55,200 SF
INSTALLED: 9/2022

PROJECT: CHRIN BROTHERS SANIRARY LANDFILL STAGE 3D CAP, Easton PA
CONTACT: Tom McMonigle, Chrin Brothers, Inc. (484) 546-2579
MATERIALS/SIZE: 40 mil LLDPE Textured 156,560/Geotextile 162,000/Geocomposite 157,235 SF
INSTALLED: 10/2022

PROJECT: MILL SEAT LANDFILL CELL 6B, Bergen PA
CONTACT: Denny Pooler, Pooler Enterprises (585) 924-5200
MATERIALS/SIZE: Geocomposite 220,000 SF
INSTALLED: 8/2022

PROJECT: HYLAND LANDFILL TEMPORARY CAP EXT., Angelica NY
CONTACT: Martin Dilcher, Dilcher's Excavating & Contracting (585) 721-0364
MATERIALS/SIZE: 40 mil LLDPE Textured 410,000/Wind Defender 390,000 SF
INSTALLED: 9/2022

PROJECT: NOBLES FARM POND LINER, South Dayton NY
CONTACT: Matthew Gianno, Legends Excavating (716) 319-8875
MATERIALS/SIZE: 60 mil HDPE Smooth 121,000/Geotextile 125,000 SF
INSTALLED: 9/2022

PROJECT: BILOW FARM POND LINER, Malone NY
CONTACT: Connor Burt, CJ Burt Contractors, Inc. (315) 528-4414
MATERIALS/SIZE: 60 mil HDPE SST 200,000/Geotextile 211,500 SF
INSTALLED: In Progress

PROJECT: LAWNEL FARM POND LINER, Piffard NY
CONTACT: Christina Fetzer, Allegany Services (585) 762-4411
MATERIALS/SIZE: 60 mil HDPE Smooth 123,000/Geotextile 128,000 SF
INSTALLED: 7/2022

PROJECT: ODELL FARM POND LINER, Panama NY
CONTACT: Bill Odell, Odell Farms (716) 397-9629
MATERIALS/SIZE: 40 mil HDPE-S 135,000/60 mil HDPE-S 135,000/Geocomposite 135,000/Geotextile 140,000 SF
INSTALLED: In Progress

PROJECT: NATIONAL FUEL EAST INDEPENDENCE BRINE POND LINER, Andover NY
CONTACT: Brett Leuschen, National Fuel Gas Supply Corp. (814) 871-8657
MATERIALS/SIZE: 60 mil HDPE Smooth 95,000/45 mil RPP 95,000 SF
INSTALLED: 12/2022

PROJECT:	RIVERSIDE FARM POND LINER, Cincinnatus NY
CONTACT:	Shawn Payne, Payne Construction (315) 243-2464
MATERIALS/SIZE:	60 mil HDPE Smooth 65,000/60 mil HDPE Textured 5,000/Geotextile 68,000 SF
INSTALLED:	9/2022
PROJECT:	EASTVIEW FARM POND LINER, Fabius NY
CONTACT:	Shawn Payne, Payne Construction (315) 243-2464
MATERIALS/SIZE:	60 mil HDPE Smooth 66,000/60 mil HDPE Textured 5,000/Geotextile 69,000 SF
INSTALLED:	10/2022
PROJECT:	ADIRONDACK FARM POND LINER, Keeseville NY
CONTACT:	Mike Contessa, Champlain Valley Agro (518) 617-5710
MATERIALS/SIZE:	60 mil HDPE SST 62,440/Geotextile 63,000 SF
INSTALLED:	In Progress
PROJECT:	NYSEG GENEVA-BORDER CITY FORMER MGP SITE, Waterloo NY
CONTACT:	Eric Hoban, Sessler Environmental Services (585) 617-5710
MATERIALS/SIZE:	40 mil HDPE Smooth 34,800/Geocomposite 5,800/Geotextile 32,400 SF
INSTALLED:	10/2022
PROJECT:	VAL DALE FARM POND LINER, Friendship NY
CONTACT:	Steve George, Boulder Enterprises (716) 902-5003
MATERIALS/SIZE:	60 mil HDPE Smooth 50,000/60 mil HDPE Textured 17,000/Geotextile 99,000 SF
INSTALLED:	In Progress
PROJECT:	NORTH COUNTRY BATTERY SECONDARY CONTAINMENT, Chateaugay NY
CONTACT:	Christopher Mascaro, O'Connell Electric (585) 869-4361
MATERIALS/SIZE:	60 mil HeatGard 22,000/Geotextile 42,000 SF
INSTALLED:	5/2022
PROJECT:	MORTON SALT BASIN LINER, Silver Springs NY
CONTACT:	Zach Landis, Morton Salt (585) 493-2511
MATERIALS/SIZE:	60 mil HDPE Smooth 30,000/Geotextile 30,000 SF
INSTALLED:	11/2022
PROJECT:	BUFFALO WATER DISTRICT LAGOON LINER, Buffalo NY
CONTACT:	Drew Kosicki, Pinto Construction (716) 825-6666
MATERIALS/SIZE:	60 mil HDPE Smooth 45,000/Geotextile 45,000 SF
INSTALLED:	7/2022
PROJECT:	GREEN RIDGE LANDFILL PHASE 5A, Gansevoort NY
CONTACT:	Peter Richer, Waste Management of NY LLC, (508) 549-8057
MATERIALS/SIZE:	60 mil HDPE-T 28,000/80 mil HDPE-T 28,000/Geotextile 28,000/Geocomposite 28,000
INSTALLED:	11/2022
PROJECT:	CYCLE CHEM INC. CSPL, Elizabeth NJ
CONTACT:	Jermaine Jefferson, ACV Environmental (732) 375-9988
MATERIALS/SIZE:	60 mil HDPE Smooth 23,300/GCL 22,000/Geotextile 12,500/Geocomposite 10,950
INSTALLED:	07/2024
PROJECT:	THE MOUNT WWTP FILTER BED LINER, Esopus NY
CONTACT:	Scott Merritt, C3ND Env. Consulting LLC (570) 250-5943
MATERIALS/SIZE:	40 mil HDPE Smooth 21,500 SF
INSTALLED:	10/2022
PROJECT:	CARSADA FARM POND LINER, Malone NY
CONTACT:	Dave Goldie, Goldie Trucking & Excavating (315) 323-4013
MATERIALS/SIZE:	60 mil HDPE S&T 104,000/Geotextile 114,750 SF

INSTALLED: 5/2022

PROJECT: EMERLING FARM POND LINER, Perry NY
CONTACT: Christina Fetzer, Allegany Services (585) 762-4411
MATERIALS/SIZE: 60 mil HDPE Smooth 45,000/Geotextile 45,000 SF
INSTALLED: In Progress

PROJECT: CAMPBELL FARM POND LINER, North Java NY
CONTACT: Jasen Myers, J. Myers Contracting, LLC (716) 984-4524
MATERIALS/SIZE: 60 mil HDPE Smooth 45,000/60 mil HDPE Textured 11,000/Geotextile 82,000 SF
INSTALLED: 8/2022

PROJECT: AIRPORT ROAD UG BASIN LINER, Bath PA
CONTACT: Roger Blain, Liberty Excavators, Inc. (717) 761-8461
MATERIALS/SIZE: 40 mil LLDPE Textured 69,576/Geotextile 126,000 SF
INSTALLED: 6/2022

PROJECT: UNITED REFINING TANK 250 & TANK 655, Warren PA
CONTACT: Jason Kiely, Francis J. Palo Inc. (814) 226-9066
MATERIALS/SIZE: 40 mil HDPE Smooth 20,000/Geotextile 20,000 SF
INSTALLED: 12/2022

PROJECT: SUNY ADIRODACK CC BASIN LINER, Queensbury NY
CONTACT: Bill Kline, Shaker Flats (518) 766-6689
MATERIALS/SIZE: 60 mil LLDPE Smooth 23,192 SF
INSTALLED: 10/2022

PROJECT: ALBANY COUNTY SHERIFF BASIN LINER, Clarksville NY
CONTACT: John Maloy, James H. Maloy (518) 438-7881
MATERIALS/SIZE: 40 mil LLDPE Textured 13,000/Geotextile 25,000 SF
INSTALLED: 11/2022

PROJECT: CHIK-FIL-A BASIN LINER, State College PA
CONTACT: Jim Harper, Glenn O. Hawbaker, Inc. (814) 272-0796
MATERIALS/SIZE: 30 mil PVC 13,000/Geotextile 25,000 SF
INSTALLED: 8/2022

PROJECT: CHRIN BROTHERS LEACHATE TANK 004 LINER, Easton PA
CONTACT: Tom McMonigle, Chrin Brothers, Inc. (484) 546-2579
MATERIALS/SIZE: 60 mil HDPE Smooth 7,500/Geotextile 14,000 SF
INSTALLED: 10/2022

PROJECT: TCI TANK SECONDARY CONTAINMENT, Ravena NY
CONTACT: Adam Lasek, Bishop Beaudry Construction (518) 727-6902
MATERIALS/SIZE: 40 mil HDPE Smooth 8,000/Geotextile 8,000 SF
INSTALLED: In Progress

PROJECT: SELLKIRK SOLAR TRANSFORMER PADS, Selkirk NY
CONTACT: Brian, Kingsley Arms, Inc. (518) 753-6128
MATERIALS/SIZE: XR5-8138 5,000/Geotextile 5,000 SF
INSTALLED: In Progress

2021

PROJECT: GREATER LEBANON RA LANDFILL CELL 8, Lebanon PA
CONTACT: Justin Ranieri, Kinsley Construction (717) 815-7744
MATERIALS: 60 mil HD Text/80 mil HD-S/40 mil HD-S/GCL/Geocomposite/Geotextile/Geonet
SIZE: 1,092,168/9,810/56,000/520,000/520,000/594,000/93,000 SF
INSTALLED: 9/2022

PROJECT: FRANKLIN CO. CELLS 3&4 CLOSURE, Constable NY

CONTACT: Mike Hayes, Perras Environmental Control, Inc. (315) 769-5900
MATERIALS/SIZE: 40 mil LLDPE Textured 521,820/GCL 106,950/Geocomposite 505,620/Geotextile 54,000 SF
INSTALLED: 8/2021

PROJECT: ONTARIO COUNTY LANDFILL CELL AND CAP, Stanley NY
CONTACT: Eric Hale, Marcy Excavation Services, Inc. (315) 724-4062
MATERIALS: 60 HD Text/40 LL Text/GCL/Geocomposite/Geotextile/50 mil SGN/HydroTurf CS
SIZE: 462,000/280,000/90,000/721,000/282,000/30,000/23,000 SF
INSTALLED: 11/2021

PROJECT: HYLAND LANDFILL CELL 5C, Angelica NY
CONTACT: Tom Langiewicz, Jr., Zoladz Construction Co., Inc. (716) 937-6575
MATERIALS/SIZE: 60 mil HDPE Textured 330,000/Geocomposite 286,000/Geotextile 193,000/GCL 92,000 SF
INSTALLED: 8/2021

PROJECT: CHAFFEE FARM POND LINER, Barker NY
CONTACT: Scott Witter, Allegany Services (585) 762-4411
MATERIALS: 60 HDPE Smooth 253,000/Geotextile 253,000 SF
INSTALLED: 11/2021

PROJECT: SENECA MEADOWS RAINCAP, Waterloo NY
CONTACT: Seth Greathouse, Seneca Meadows, Inc. (315) 209-9409
MATERIALS/SIZE: 12 mil Duraskrim 392,000 SF
INSTALLED: 4/2021

PROJECT: NORTHERN TIER SWA LANDFILL NO. 2 CELL 1B, Troy PA
CONTACT: Micah Baker, Northern Tier Solid Waste Authority (570) 297-4177
MATERIALS/SIZE: 60 mil HDPE Textured 70,000/Geocomposite 70,000/Geotextile 70,000/GCL 70,000 SF
INSTALLED: 12/2021

PROJECT: DANC LANDFILL CELL 12 RAINCAP, Rodman NY
CONTACT: Brian Wohnsiedler, Development Authority of the North Country
MATERIALS/SIZE: 12 mil Duraskrim 270,000 SF
INSTALLED: 10/2021

PROJECT: LT SMITH FARM POND, Lisbon NY
CONTACT: Connor Burt, CJ Burt Contractors, Inc. (315) 528-4414
MATERIALS/SIZE: 60 mil HDPE Smooth 99,000/Geotextile 100,000 SF
INSTALLED: 10/2021

PROJECT: WILL-O-CREST FARM POND LINER, Clifton Springs NY
CONTACT: Scott Witter, Allegany Services (585) 762-4411
MATERIALS/SIZE: 60 mil HDPE Smooth 115,000/Geotextile 115,000 SF
INSTALLED: 8/2022

PROJECT: ARCONIC LANDFILL CAP, Massena NY
CONTACT: Scott McRoberts, Perras Companies (315) 769-5900
MATERIALS/SIZE: 60 mil HD 103,635/GCL 106,950 /Geotextile 111,150/Geogrid 108,000/Geocomposite 105,995 SF
INSTALLED: 11/2021

PROJECT: EL-VI FARM POND LINER, Phelps NY
CONTACT: Scott Witter, Alleghany Farm Services (585) 762-4411
MATERIALS/SIZE: 60 mil HD Smooth 104,364/60 HD Textured 7,000/Geotextile 134,000 SF
INSTALLED: 6/2022

PROJECT: SARATOGA WTP SLUDGE LAGOON LINER, Ganesvoort NY
CONTACT: Dave Mineau, Jersen Construction Group (518) 233-0600

MATERIALS/SIZE: INSTALLED:	60 mil LLDPE Textured 47,940/Geocomposite 44,370/Geotextile 59,400 SF 5/2022
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	BLOOMVILLE GCL POND LINER, Walton NY Cullen LaFever, Delaware Bulldozing (607) 538-1185 GCL 48,825 SF 06/2024
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	WALTON GCL POND LINER, Walton NY Jennifer Graham, Byler Excavating (607) 222-7754 GCL 27,900 SF 05/2024
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	FIDDLERS ELBOW BASINS, Middletown PA Eric Kuntz, Kinsley Construction (717) 815-7744 50 mil PVC 88,000/Geotextile 246,000 SF 11/2021
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	FUSRAP FORMER DUPONT CHAMBERS WORK SITE CSPL, Deepwater, NJ Jill Meutter, Severson Environmental (856) 457-5039 40 mil Duraskrim 71,300 SF 4/2021
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	WEITSMAN RECYCLING FACILITY BASIN LINER, OWEGO NY Eric Hoban, Sessler Environmental Services, (585) 617-5710 60 mil HDPE SST 34,000/Geotextile 34,000 SF 8/2021
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	MCKNIGHTS FARM POND LINER, Chase Mills NY Larry Dishaw, Goldie Trucking & Excavating (315) 323-4013 60 mil HDPE SST 65,000/Geotextile 66,000 SF 8/2021
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	ENTWHISTLE FARM POND LINER, Litchfield NY David Parker, Parker Excavating (607) 434-2915 60 mil HDPE Smooth 81,172/Geotextile 153,000 SF 10/2021
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	NASHUA FOUR HILLS LANDFILL REPAIRS, Nashua NH Pierce Wu, SCS Field Services (703) 709-0004 40 mil HDPE Textured 34,000 SF 5/2021
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	JD MORGAN FARM POND LINER, Eaton NY Carl Bartlett, Madison County SWCD (315) 525-0968 60 mil HD Smooth 48,000/60 mil HDPE Textured 2,000/Geotextile 48,000 SF 11/2021
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	UNITED REFINING TANK LINER, Warren PA Philip Kahle, Francis J. Palo, Inc. (814) 226-9361 40 mil HDPE Textured 30,000/Geotextile 30,000 SF 11/2021
PROJECT: CONTACT: MATERIALS/SIZE: INSTALLED:	CHILI FIRE DEPARTMENT POND LINER Mark Vitale, DiPasquale Construction (585) 325-4410 60 mil HD Smooth 25,000/Geotextile 27,000 SF 10/2021
PROJECT: CONTACT: MATERIALS/SIZE:	NY SOLAR TRANSFORMER PAD LINERS-Four Sites, Mohawk & Schaghticoke NY Brian, Kingsley Arms, Inc. (518) 753-6128 XR5-8138, 10,000/Geotextile 11,000 SF

INSTALLED: 10/2021

PROJECT: WESTERN NEW YORK ENERGY SECONDARY CONTAINMENT
CONTACT: Michael Makarevic, Western NY Energy (585) 798-9693
MATERIALS/SIZE: 60 mil HDPE Textured 33,000/Geotextile 31,500 SF
INSTALLED: 3/2021

PROJECT: PARK AVE. BRIDGE REPAIRS, Cranston RI
CONTACT: David Struba, Aetna Bridge Company (401) 728-0400
MATERIALS/SIZE: XR5-8130, 12,500 SF
INSTALLED: 5/2022

PROJECT: MEDAILLE ATHLETIC COMPLEX BIOBASIN, Buffalo NY
CONTACT: Drew Kosicki, Pinto Construction (716) 825-6666
MATERIALS/SIZE: 40 mil LLDPE Smooth 20,000 SF
INSTALLED: 10/2021

PROJECT: PHILADELPHIA LANDFILL CAP, NY
CONTACT: Brad Falter, C.O. Falter Construction Corp. (315) 422-3016
MATERIALS/SIZE: 40 mil HDPE 58,000/Geotextile 84,000/Geocomposite 42,000 SF
INSTALLED: 8/2022

2020

PROJECT: CHEMUNG COUNTY LANDFILL CELL V-E LINER EXT., Lowman NY
CONTACT: Nick Pascuzzi III, Alex E. Paris Contracting Co., Inc. (724) 947-2325
MATERIALS/SIZE: 60 mil HD-T 1,135,000/Raincap 325,000 Geocomp. 1,122,000/Geotextile 653,500/GCL 36,000 SF
INSTALLED: 12/2020

PROJECT: DANC LANDFILL STAGE 4 CLOSURE, Rodman NY
CONTACT: Eric Hale, Marcy Excavation Services, Inc. (315) 724-4062
MATERIALS/SIZE: 40 mil LL-T 810,000/Geocomposite 1,540,000/Geotextile 91,000 SF
INSTALLED: 7/2021

PROJECT: HAKES LANDFILL CELL 9A, Painted Post NY
CONTACT: Tom Langiewicz Jr., Zoladz Construction Co., Inc. (716) 937-6575
MATERIALS/SIZE: 60 mil HDPE-Textured 400,000/Geotextile 380,000 SF
INSTALLED: 6/2020

PROJECT: ONEIDA-HERKIMER REGIONAL LANDFILL (AVA) CELL No. 4, Boonville NY
CONTACT: Ryan Belden, Kubricky Construction Corp. (518) 792-5864
MATERIALS/SIZE: 60 mil HDPE-T 368,000/Geocomposite 732,000/Geotextile 486,000/GCL 350,000 SF
INSTALLED: 12/2021

PROJECT: DANC LANDFILL CELL, Rodman NY
CONTACT: Anthony Leerkes, Kubricky Construction, (518) 792-5864
MATERIAL/SIZE: 60 mil HD-T 1,368,000/Geocomp 1,338,000/Geotextile 791,000/GCL 645,000/Raincap 360,000 SF
INSTALLED: 12/2020

PROJECT: COLONIE LANDFILL CELL 2A, Cohoes NY
CONTACT: Tom McClain, J.H. Maloy Inc. (518) 438-7881
MATERIALS/SIZE: 60 mil HD-T 395,000/Geocomposite 266,000/Geotextile 180,000/GCL 50,000 SF
INSTALLED: 11/2020

PROJECT: SENECA MEADOWS LANDFILL STAGE 5 LINER SYSTEM, Waterloo NY
CONTACT: Tom Langiewicz Jr., Zoladz Construction, Inc. (716) 937-6575
MATERIALS/SIZE: Geocomposite-PP 500,000 SF
INSTALLED: 7/2020

PROJECT: SENECA MEADOWS LANDFILL CAP STAGE 7/8, Waterloo NY
CONTACT: Tom Langiewicz Jr., Zoladz Construction, Inc. (716) 937-6575
MATERIALS/SIZE: 40 mil LLDPE-T 1,620,000/20 mil Duraskrim 900,000/Geocomposite 3,000,000 SF

INSTALLED:	In Progress
PROJECT:	FULLER FARM POND LINER, Groton NY
CONTACT:	Dave McMasters, Upstream Construction (607) 343-9870
MATERIALS/SIZE:	60 mil HDPE SS Textured 105,000/Geotextile 120,000 SF
INSTALLED:	10/2020
PROJECT:	ARCONIC LANDFILL CAP, Massena NY
CONTACT:	Scott McRoberts, Perras Companies (315) 769-5900
MATERIALS/SIZE:	40 mil HD-T 106,000/60 mil HD-T 171,000/GCL 169,000/Geocomp. 167,000/Fabric 146,250 SF
INSTALLED:	11/2020
PROJECT:	NORTHERN TIER SWA LANDFILL NO. 2 FIELD IR EXPANSION, Troy PA
CONTACT:	Pat Wozinski, Northern Tier Solid Waste Authority (570) 297-4177
MATERIALS/SIZE:	60 mil HD-T 869,700/GCL 830,025/Geocomposite 450,225/Geotextile 463,500/Geogrid 61,200 SF
INSTALLED:	10/2021
PROJECT:	MILL SEAT LANDFILL 6A, Bergen NY
CONTACT:	Denny Pooler, Pooler Enterprises Inc. (585) 924-5200
MATERIALS/SIZE:	Geocomposite 500,000 SF
INSTALLED:	6/2021
PROJECT:	PROJECT EAGLE BASIN LINER, Syracuse NY
CONTACT:	Mark Evans, W&D Smith and Sons Construction (607) 692-4204
MATERIALS/SIZE:	30 mil PVC 275,000/Geotextile 533,000 SF
INSTALLED:	7/2021
PROJECT:	WESTCHESTER AIRPORT AIRCRAFT DEICING FCS, White Plains NY
CONTACT:	Peter Ragone, ELQ Industries (914) 654-1040
MATERIALS/SIZE:	40 mil RPE 121,000 SF
INSTALLED:	9/2021
PROJECT:	EMERLING FARM POND, Perry NY
CONTACT:	Scott Witter, Allegany Services (585) 762-4411
MATERIALS/SIZE:	60 mil HDPE Smooth 90,000/Geotextile 90,000 SF
INSTALLED:	8/2020
PROJECT:	CALLAN FARM POND, Caledonia NY
CONTACT:	Drew Klotzbach, Allegany Services (585) 762-4411
MATERIALS/SIZE:	60 mil HDPE Smooth 70,000/60 mil HDPE Textured 6,000/Geotextile 103,000 SF
INSTALLED:	6/2020
PROJECT:	SPRINGWATER FARM POND, Canastota NY
CONTACT:	Carl Bartlett, Madison County SWCD (315) 824-9076
MATERIALS/SIZE:	60 mil HDPE Smooth 132,000/60 mil HDPE Textured 3,000/Geotextile 133,000 SF
INSTALLED:	5/2020
PROJECT:	HALF DUTCH FARM POND, Clifton Springs NY
CONTACT:	Rod Brown, Half Dutch Farm, (585) 325-9668
MATERIALS/SIZE:	60 mil HDPE Smooth 90,000/60 mil HDPE Textured 10,000/Geotextile 98,000 SF
INSTALLED:	10/2021
PROJECT:	COEYMANS SALT POND, Coeymans NY
CONTACT:	Ken Barth, Carver Construction Inc. (518) 355-6034
MATERIALS/SIZE:	60 mil HDPE SS Textured 87,500 SF
INSTALLED:	6/2020
PROJECT:	PERTH AMBOY CSPL, Perth Amboy NJ
CONTACT:	Ben Bills, Parsons Environment & Infrastructure Group (512) 627-5727
MATERIALS/SIZE:	60 mil HDPE Smooth 58,000/Geotextile 58,000 SF
INSTALLED:	6/2020

PROJECT: CEDAR KNOB FARM POND, Smithfield NY
CONTACT: Carl Bartlett, Madison County SWCD (315) 525-0968
MATERIALS/SIZE: 60 mil HDPE Smooth 68,000/60 mil HDPE Textured 5,000/Geotextile 70,000 SF
INSTALLED: 6/2021

PROJECT: HILLSIDE DAIRY FARM POND, Tully NY
CONTACT: Everett Stone, MD Excavation (315) 440-8106
MATERIALS/SIZE: 60 mil HDPE Smooth 60,000/60 mil HDPE Textured 6,000/Geotextile 62,000 SF
INSTALLED: 10/2020

PROJECT: MCKEAN COUNTY LANDFILL RAINCAP, Kane PA
CONTACT: Don Shonts, Casella Waste Systems (814) 778-9931
MATERIALS/SIZE: 40 mil LLDPE Textured 45,000 SF
INSTALLED: In Progress

PROJECT: PENN CAN POND, Syracuse NY
CONTACT: Bill Long, Parsons Engineering (315) 552-9747
MATERIALS: GCL 41,850 SF
INSTALLED: 9/2020

PROJECT: WOODY HILL FARM POND, Salem NY
CONTACT: Mark Cary, Woody Hill Farm (518) 854-9352
MATERIALS: 60 mil HDPE Smooth 40,000/Geotextile 40,000 SF
INSTALLED: 9/2020

PROJECT: PIKE CO. MAINTENANCE FACILITY POND, Harrisburg PA
CONTACT: Benjamin Washington, L.R. Costanzo Co. Inc. (570) 346-8751
MATERIALS/SIZE: 100 mil HDPE Smooth 30,000 SF
INSTALLED: 11/20

PROJECT: UPSTATE SHREDDING POND, Owego NY
CONTACT: Devon Simpson, Paragon Environmental (315) 699-0840
MATERIALS/SIZE: 60 mil HDPE SS Textured 23,000 SF
INSTALLED: 11/2020

PROJECT: WESTFIELD LANDFILL CAP REPAIRS, Westfield MA
CONTACT: Jameson Phillips, WM. J Keller & Sons Construction (518) 732-1066
MATERIALS/SIZE: 40 mil HDPE Textured 17,500/Geocomposite 2,000 SF
INSTALLED: 9/2020

PROJECT: NATIONAL GRID/Niagara Mohawk Power Corp-Harbor Point Substation CSPL, Utica NY
CONTACT: Josh Cesario, Abscope Environmental (315) 697-8437
MATERIALS/SIZE: 60 mil LLDPE Smooth 17,600/Geotextile 35,000 SF
INSTALLED: 11/2020

PROJECT: CHESTERFIELD WTP, Keesville NY
CONTACT: Terry Branon, Branon Construction Co., Inc. (518) 561-7708
MATERIALS/SIZE: 60 mil HDPE Textured 14,000/Geotextile 26,000 SF
INSTALLED: 11/2020

PROJECT: UNITED REFINING TANK 704, West Seneca NY
CONTACT: Philip Kahle, Francis J. Palo Inc. (814) 226-9361
MATERIALS/SIZE: 40 mil HDPE Textured 24,000/Geotextile 24,000 SF
INSTALLED: 11/2020

PROJECT: UNITED REFINING TANK TP460, Kennerdale PA
CONTACT: John Gieza Jr., Witherup Fabrication & Erection Inc. (800) 909-6601
MATERIALS/SIZE: XR5 8138 – 4,500 SF
INSTALLED: 11/2020

PROJECT:	GLENVILLE BASIN, Scotia NY
CONTACT:	Steve Nicoll, Scotia Industrial Park Inc. (518) 356-0419
MATERIALS/SIZE:	40 mil HDPE Smooth 28,500/GCL 28,500 SF
INSTALLED:	8/2020
PROJECT:	FOWLER HS BASIN, SYRACUSE NY
CONTACT:	Kyle Letcher, WD Malone Trucking & Excavating (315) 564-6784
MATERIALS/SIZE:	40 mil LLDPE Textured 17,400/Geotextile 36,000 SF
INSTALLED:	2/2020
PROJECT:	ELK STREET BASIN, Buffalo NY
CONTACT:	Alan Trpevski, OCS Industries Inc. (716) 856-3333
MATERIALS/SIZE:	40 mil LLDPE Textured 17,500/Geotextile 10,000 SF
INSTALLED:	5/2020
PROJECT:	KSO OUTFALL & STABILIZATION HYDROTURF, Schenectady NY
CONTACT:	Tom McClain, J.H. Maloy Inc. (518) 438-7881
MATERIALS/SIZE:	40 mil LLDPE Textured 12,000/Synthetic Turf 12,000 SF
INSTALLED:	9/2020
PROJECT:	AMTRAK DITCH LINING, Livingston NY
CONTACT:	Jay Ryan, J.H. Maloy Inc. (518) 438-7881
MATERIALS/SIZE:	GCL 11,625 SF
INSTALLED:	10/2020
PROJECT:	HONEYWELL JERSEY CITY, Jersey City NJ
CONTACT:	James Pazderski, Severson Environmental Services (716) 284-0431
MATERIALS/SIZE:	60 mil LLDPE Textured 5,500/Geocomposite 9,900 SF
INSTALLED:	12/2020
PROJECT:	MOHAWK CHEVY-MALTA UG BASIN, Ballston Spa NY
CONTACT:	Pat McCarthy, Rifenburg Construction (518) 279-3967
MATERIALS/SIZE:	40 mil HDPE Smooth 5,000/Geotextile 10,000 SF
INSTALLED:	8/2020
PROJECT:	VERRATTI FARM POND, Gasport NY
CONTACT:	Ben Verratti, Verratti Farm (716) 523-0256
MATERIALS/SIZE:	60 mil HDPE Smooth 6,000 SF/Geotextile 21,000 SF
INSTALLED:	7/2020
PROJECT:	HUDSON HILLS GOLF COURSE BASIN, Ossining NY
CONTACT:	Michael McGarvey, R. Pagni & Sons (914) 243-4970
MATERIALS/SIZE:	40 mil LLDPE Textured 3,000/Geotextile 3,000 SF
INSTALLED:	11/2020
PROJECT:	SUNY MORRISVILLE POND, Morrisville NY
CONTACT:	Brock Smith, W&D Smith and Sons Construction (607) 692-4204
MATERIALS/SIZE:	40 mil LLDPE Textured 3,000 SF
INSTALLED:	10/2020

Project Schedule

Pre-mobilization	Submittals
Day 1	Mobilization
Days 2 - 4	Uncover upper liner to limits outlined in contract drawings and as directed by on site engineer
Days 5 and 6	Reshaping of swale with barrier protection material to original design grades
Day 9	Locate and Uncover gas vent boots
Day 10	Repair/Replace PVC Vent Pipes
Days 11 and 12	Swale liner install (Areas A and C) and patch repair (Ares B and D) and vent boot repair as required
Days 13 - 15	Topsoil restorations, seed and mulch
Day 16	Cleanup and demobilization

Cost Proposal

Cost Proposal

Argenio Bros.

2 Argenio Drive

New Windsor, NY 12553

Contact: Jordan C. Ely, P.E.

Phone: 845-561-5102

Fax: 845-561-5410

Quote To: Town of Marlborough
21 Milton Turnpike
Milton, NY 12547

Job Name: Marlborough Landfill Cap Repair

Date of Plans:

Phone:

Revision Date:

Fax:

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
10	Mobilization	1.00	LS	1,585.00	1,585.00
20	Gas Vent Repair	5.00	EA	2,400.00	12,000.00
30	Membrane Repair	2,080.00	SF	51.70	107,536.00
GRAND TOTAL					\$121,121.00